

George County Board of Supervisors

LARRY MCDONALD, DISTRICT THREE
LARRY HAVARD, DISTRICT FOUR
ROBERT P. SHEPHERD, ATTORNEY
CAMMIE BRANNAN BYRD, CLERK OF BOARD



FRANKIE MASSEY, DISTRICT ONE
KELLY WRIGHT, DISTRICT TWO
HENRY COCHRAN, DISTRICT FIVE
ALISON MITCHELL, PURCHASE CLERK

329 Ratliff Street
Lucedale, Mississippi 39452
601-947-7506

August 1, 2023

Mr. Lee Frederick, P.E.
State Engineer, Local Projects
Mississippi Department of Transportation
Local Public Agency Division, 3rd Floor.
401 North West Street
Jackson, MS 39201


RE: FEDERAL AID PROJECT NO. CRSA-0020-00(035) LPA / 107257 – 701000
Merrill Salem Road Bridge Project

Dear Mr. Frederick:

This letter is to request approval of Addendum No. 1 for the above-referenced project. The purpose of this addendum addresses the following:


1. A REVISED BID DATE is being issued for bids to be received on **August 11, 2023, at 10 A.M.** to allow added time for items issued under this addendum.
2. The following page of Section 905, Bid Item Proposal Sheet ADD. ALT #2 has been revised for corrections of plan quantity listed for 4" Wide Thermoplastic Edge Stripe (Cont. White) (i.e., S-621-C item). *[quantity to be 1.655 mile in lieu of 1655 miles]*
3. Construction contract time allowed for work on the project is to be revised for allowance for work items awarded under the various alternates. Contract time shall be as follows:
 - **BASE BID TIME** - Construction contract time is being increased 55 Days for allowance of Drill Shaft pay items, being an increased for Test shaft and Trial shafts construction, adding time for curing and testing. **(Total Contract time for Base Bid Items of work is 335 Working Days).**
 - **ADD. ALT #1 TIME** - Construction contract time of 35 Days will be added to the contract time for items of work awarded under ADD. ALT #1. **(Total Contract time for Base Bid, plus Add. Alt. #1 items is to be 370 Working Days).**
 - **ADD. ALT #2 TIME** - Construction contract time of 20 Days will be added to the contract time for items of work awarded under ADD. ALT #2. **(Total Contract time for Base Bid, plus Add. Alt #1 and Add. Alt #2, combined, is to be 390 Working Days).**

Sincerely,
George County Board of Supervisor


Kelly Wright,
Board President

This will constitute formal approval of this Addendum:
Approved:  8/2/2023

Lee Frederick, P.E.
State LPA Engineer



BATSON AND BROWN, INC.
 CONSULTING ENGINEERS & SURVEYORS
 OFFICE LOCATIONS □ LUCEDALE □ GAUTIER

REPLY TO:
 11267 OLD 63 SOUTH
 LUCEDALE, MS 39452
 Office # 601/947-8619
 engineering@batsonandbrown.com

ADDENDUM #1

TO: **PROPOSED BIDDERS**

PROJECT: **FEDERAL AID PROJECT NO. CRSA-0020-00(035) LPA / 107257 – 701000**
Merrill Salem Road Bridge Project

DATE: **August 1, 2023**

This Addendum is hereby made a part of the project documents to the same extent as though it were originally included therein.

The following revisions and/or additional items shall be made a part of the proposed project:

1. A REVISED BID DATE is being issued for bids to be received on **August 11, 2023, at 10 A.M.** to allow added time for items issued under this addendum.
2. The following page of Section 905, Bid Item Proposal Sheet ADD. ALT #2 has been revised for corrections of plan quantity listed for 4” Wide Thermoplastic Edge Stripe (Cont. White) (i.e., S-621-C item). *[quantity to be 1.655 mile in lieu of 1655 miles]*
3. Construction contract time allowed for work on the project is to be revised for allowance for work items awarded under the various alternates. Contract time shall be as follows:
 - **BASE BID TIME** - Construction contract time is being increased 55 Days for allowance of Drill Shaft pay items, being an increased for Test shaft and Trial shafts construction, adding time for curing and testing. **(Total Contract time for Base Bid Items of work is 335 Working Days).**
 - **ADD. ALT #1 TIME** - Construction contract time of 35 Days will be added to the contract time for items of work awarded under ADD. ALT #1. **(Total Contract time for Base Bid, plus Add. Alt. #1 items is to be 370 Working Days).**
 - **ADD. ALT #2 TIME** - Construction contract time of 20 Days will be added to the contract time for items of work awarded under ADD. ALT #2. **(Total Contract time for Base Bid, plus Add. Alt #1 and Add. Alt #2, combined. is to be 390 Working Days).**

Please provide an acknowledgement of receipt of this addendum to our office immediately by email to ajdavis@batsonandbrown.com.



 Bob Diamond, P.E.

Acknowledgement of receiving Addendum No. 1 for Merrill Salem Road Bridge Project.

Received by: _____

Company: _____

Signed: _____

Date: _____

SECTION 905 - PROPOSAL (CONTINUED)

I (We) shall submit electronically with our proposal or deliver prior to the bid opening time a certified check, cashier's check or bid bond for **five percent (5%) of total bid** and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

I (We) hereby certify by conventional signature below of a paper bid submission, or by digital signature of an electronic submission via any authorized electronic submittal software, of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the _____. This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits. I (We) also acknowledge the right of the _____ to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the _____ election upon award. Failure to so execute at the request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 8/1/23 ADDENDUM NO. DATED
ADDENDUM NO. DATED ADDENDUM NO. DATED

TOTAL ADDENDA:
(Must agree with total addenda issued prior to opening of bids)

Respectfully submitted,

DATE: _____

Contractor

BY: _____

TITLE: _____

ADDRESS: _____

CITY: _____

PHONE: _____

FAX: _____

EMAIL: _____

Addendum No.1

1. A REVISED BID DATE is being issued for bids to be received on August 11, 2023, at 10 A.M. to allow added time for items issued under this addendum.
2. Revision for correction of quantity of 4" thermoplastic traffic stripe pay item S-621-C under ADD. ALT. #2 bid item. Replace section 905 proposal bid sheet for ADD. ALT. #2
3. Revised contract construction time to allow additional time required for drill shaft construction, an designate contract time for Additive Alternate work items.
Base Bid items to be 335 working days
ADD. ALT. #1 items to be 35 working days (total awarded time of 370 working days)
ADD. ALT. #2 items to be 20 working days (total awarded time of 390 working days)

SECTION 905 PROPOSAL (Bid Sheet)

PROJECT NUMBER: CRSA-0020-00(035) LPA/107257-701000

COUNTY: George

PROJECT DESCRIPTION: BRIDGE REPLACEMENT

I (We) agree to complete the entire project within the specified contract time.

***** SPECIAL NOTICE TO BIDDERS *****

BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED

BIDS WILL NOT BE CONSIDERED UNLESS THE BID CERTIFICATE LOCATED AT THE END OF THE BID SHEETS IS SIGNED

| <u>ADD. ALT. #2- Approach Roadway Base, Pave and Striping Items.</u> | | | | | | |
|---|---------------------|--|----------------------------|-------------|-------------------|-------------------|
| BID SCHEDULE | | | | | | |
| Line No. | PAY ITEM NO. | DESCRIPTION | PLAN QUANTITY | UNIT | UNIT PRICE | ITEM TOTAL |
| | Roadway Items | | | | | |
| 1 | S-200-A | MOBILIZATION | 1 | LS | XXXXXXXXXXXX | |
| 2 | S-304-C | CRUSHED STONE SIZE 610, (LVM) | 3220 | CY | | |
| 3 | S-403-A | HOT MIX ASPHALT, ST, 9.5 MM | 1252 | TON | | |
| 4 | S-403-A | HOT MIX ASPHALT, ST, 12.5 MM | 2212 | TON | | |
| 5 | S-618-A | MAINTENANCE OF TRAFFIC | 1 | LS | XXXXXXXXXXXX | |
| 6 | S-621-C | 4" WIDE THERMOPLASTIC EDGE STRIPE (CONTINUOUS WHITE) (60 MILS) | 1.655 | MI | | |
| 7 | S-621-E-1 | 4" WIDE THERMOPLASTIC TRAFFIC STRIPE (CONTINUOUS YELLOW) (90 MILS) | 8740 | LF | | |
| 8 | S-627-D | TWO-WAY YELLOW REFLECTIVE RAISED MARKERS | 90 | EA | | |
| | | | ADD. ALT. #2 TOTAL= | | | |

| | |
|---|--|
| BASE BID + ADD. ALT. #1 + ADD. ALT. #2 TOTAL = | |
|---|--|