OFFICE OF STATE AID ROAD CONSTRUCTION
MISSISSIPPI DEPARTMENT OF TRANSPORTATION

NOTICE TO BIDDERS NO. 18

DATE: March 11, 2020

SUBJECT: TRANSPORTATION AND DRIVING OF PRESTRESSED CONCRETE PILES

Bidders are hereby advised that prestressed concrete piling shall not be transported until at least TWO DAYS after the concrete has reached a compressive strength of 5,000 psi or greater strength when shown on the plans.

Prestressed concrete piles shall not be driven until the concrete is FOURTEEN (14) DAYS OLD and has reached the compressive strength stated on the plans.

Documentation as described in S-804.03.22.10 that allows for the transport and driving of the prestressed concrete piles shall be furnished to the CONTRACTOR and the COUNTY ENGINEER upon delivery of the piles to the construction site. The Engineer’s personnel will make visual inspection of each prestressed concrete pile at the construction site.

The CONTRACTOR shall inform the prestressed concrete pile MANUFACTURER of these requirements.