
Date: June 20, 2025

County: Winston

Project No.: SABP-80(01)

1 Joe Mcgee Construction 733,008.60$ 

2 N. L. Carson 783,881.20$ 

3 Ausbern Construction 943,239.65$ 

Preliminary Estimate: 777,339.50$ 
Percent Plus or Minus: -5.7%

AWARDED

Awarded on June 20, 2025
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