

OFFICE OF STATE AID ROAD CONSTRUCTION			
BID LETTING- PROJECT #: LSBP-58(9)			
RANK	CONTRACT.	SURETY	AMOUNT OF BID
2	Rutledge Contr	Travelers Casua	308,623.30
5	Buddy Ayers Cc	Travelers Casua	376,290.35
6	ENDEVCO	Liberty Mutual	381,961.06
1	Phillips Contr	Fidelity And De	299,669.75
4	Union Construc	Travelers Casua	366,001.17
3	Prairie Constr	Insurance Compa	332,330.10
12			99,999,999.00
12			99,999,999.00
12			99,999,999.00
12			99,999,999.00
12			99,999,999.00
12			99,999,999.00

As the bids are read, list the Contractor, Surety and Amount of Bid. As bids are opened, the computer will rank them in order from the lowest to the highest. The default bid will be 9,999,999 in order to rank the projects in proper order. If the contractor is disqualified due to omissions or errors in the bid, then enter a "x" in the amount of bid column for that contractor. When finished entering bids hit Ctrl-e to get to the Bidtab. To make adjustments on the above portion hit Ctrl-g from the Bidtab portion.

Office of State Aid Road- LSBP-58(9)			***Low Bid***			
Pontotoc County					299,669.750	308,623.30
District Engineer- Chris Dixon			Preliminary		Phillips Contracting	Rutledge Contractor
28-Aug-2008			Unit	Extended	Fidelity And Deposit	Travelers Casualty
ROADWAY						
S-200-A	MOBILIZATION	1.000 LS	15,000.000	15,000.00	15,000.000	2,500.000
S-201-A	CLEARING AND	1.000 LS	6,000.000	6,000.00	5,000.000	6,600.000
S-202-B	REMOVAL OF TI	1.000 UN	2,000.000	2,000.00	5,000.000	1,000.000
S-203-A	UNCLASSIFIED	1036.000 CY	3.750	3,885.00	2.500	2,900.000
S-203-E1	BORROW EXCA	11828.000 CY	7.000	82,796.00	4.250	4,250.000
S-203-G	SPECIAL EXCA\	112.000 CY	8.000	896.00	2.500	4,000.000
S-310-A-2	SIZE (I) STABIL	547.000 TON	30.000	16,410.00	26.000	27,000.000
S-603-C-A	15" REINFORCE	32.000 LF	29.000	928.00	32.000	34,000.000
S-603-C-A	18" REINFORCE	64.000 LF	33.000	2,112.00	44.000	38,250.000
S-617-A	RIGHT-OF-WAY	4.000 EA	100.000	400.00	90.000	72,000.000
S-618-A	MAINTENANCE	1.000 LS	3,200.000	3,200.00	3,000.000	1,925,000.000
S-618-B	ADDITIONAL CC	0.000 SF	10.000	0.00	10.000	10,000.000
S-630-C	REFLECTORIZE	4.000 EA	100.000	400.00	125.000	95,000.000
TOTAL ROADWAY				134,027.00		100,061.00
EROSION CONTROL						
901-S-212-A	AGRICULTURAL	3.780 TON	100.000	378.00	100.000	205,000.000
S-212-B	COMMERCIAL F	1.890 TON	600.000	1,134.00	895.000	975,000.000
S-212-F	AMMONIUM NIT	0.750 TON	400.000	300.00	600.000	975,000.000
S-214-A	SEEDING	1.890 AC	600.000	1,134.00	795.000	307,500.000
S-215-A	VEGETATIVE M/	3.780 TON	275.000	1,039.50	250.000	205,000.000
S-233-A	TEMPORARY SI	1300.000 LF	3.500	4,550.00	3.750	3,600.000
S-235-A	TEMPORARY EF	100.000 BL	5.000	500.00	6.000	5,250.000
S-815-A	LOOSE RIPRAP,	60.000 TON	35.000	2,100.00	37.000	36,000.000
TOTAL EROSION CONTROL				11,135.50		12,662.10

Pontotoc County					299,669.750			308,623.30
District Engineer- Chris Dixon			Preliminary		Phillips Contracting			Rutledge Contractor
28-Aug-2008			Unit	Extended	Fidelity And Deposit			Travelers Casualty
S-803-A	TEST PILE	2.000 EA	4,000.000	8,000.00	4,000.000	8,000.00		3,450.000
S-803-B	CONVENTIONAL	0.000 EA	4,000.000	0.00	4,000.000	0.00		4,000.000
S-803-E	10" STEEL PILIN	870.000 LF	37.000	32,190.00	38.000	33,060.00		43.500
S-803-F	12" PRE-FORME	550.730 LF	7.000	3,855.11	0.000	0.00		0.000
901-S-804-A	BRIDGE CONCR	113.710 CY	700.000	79,597.00	600.000	68,226.00		710.000
901-S-804-A	BRIDGE CONCR	16.020 CY	200.000	3,204.00	0.000	0.00		0.000
901-S-804-C	31' PRESTRESS	307.500 LF	72.000	22,140.00	75.000	23,062.50		84.200
901-S-804-C	40' PRESTRESS	198.750 LF	80.000	15,900.00	75.000	14,906.25		84.850
S-805-A	REINFORCEMEI	19870.000 LB	0.750	14,902.50	0.900	17,883.00		1.060
S-813-A	CONCRETE RAI	204.000 LF	62.000	12,648.00	54.000	11,016.00		59.000
S-815-A	LOOSE RIPRAP,	291.700 TON	35.000	10,209.50	37.000	10,792.90		36.000
TOTAL BRIDGE				202,646.11		186,946.65		
TOTAL BID				347,808.61		299,669.75		
DIFFERENCE						0.00		
PERCENTAGE OVER\ (UNDER) :						-13.84%		

Approved:

Chris Dixon, P.E., District Engineer

As the bids are read, list the Contractor, & will rank them in order from the lowest to the projects in proper order. If the contractor enter a "x" in the amount of bid column for to the Bidtab. To make adjustments on the &

Office of State Aid Road- LSBP-58(9)				366,001.17		376,290.35		381,961.06	
Pontotoc County				Union Construction		Buddy Ayers Construction		ENDEVCO	
District Engineer- Chris Dixon				Travelers Casualty		Travelers Casualty		Liberty Mutual	
28-Aug-2008				Travelers Casualty		Travelers Casualty		Liberty Mutual	
ROADWAY									
S-200-A	MOBILIZATION	1.000 LS	15,000.00	18,000.000	18,000.00	9,740.000	9,740.00	30,000.000	30,000.00
S-201-A	CLEARING AND	1.000 LS	6,000.00	6,000.000	6,000.00	2,500.000	2,500.00	10,500.000	10,500.00
S-202-B	REMOVAL OF TI	1.000 UN	5,000.00	1,650.000	1,650.00	20,370.450	20,370.45	2,500.000	2,500.00
S-203-A	UNCLASSIFIED	1036.000 CY	3,108.00	4.000	4,144.00	3.000	3,108.00	4.500	4,662.00
S-203-E1	BORROW EXCA	11828.000 CY	59,140.00	7.500	88,710.00	5.750	68,011.00	4.750	56,183.00
S-203-G	SPECIAL EXCA\	112.000 CY	560.00	7.500	840.00	3.000	336.00	6.000	672.00
S-310-A-2	SIZE (I) STABILI	547.000 TON	15,316.00	33.000	18,051.00	20.000	10,940.00	39.000	21,333.00
S-603-C-A	15" REINFORCE	32.000 LF	960.00	25.000	800.00	36.990	1,183.68	35.000	1,120.00
S-603-C-A	18" REINFORCE	64.000 LF	2,240.00	29.000	1,856.00	40.750	2,608.00	39.000	2,496.00
S-617-A	RIGHT-OF-WAY	4.000 EA	400.00	100.000	400.00	65.000	260.00	130.000	520.00
S-618-A	MAINTENANCE	1.000 LS	2,000.00	2,900.000	2,900.00	2,400.000	2,400.00	2,850.000	2,850.00
S-618-B	ADDITIONAL CC	0.000 SF	0.00	10.000	0.00	10.000	0.00	10.000	0.00
S-630-C	REFLECTORIZE	4.000 EA	400.00	100.000	400.00	110.000	440.00	100.000	400.00
TOTAL ROADWAY			110,124.00		143,751.00		121,897.13		133,236.00
EROSION CONTROL									
901-S-212-A	AGRICULTURAL	3.780 TON	302.40	200.000	756.00	70.000	264.60	73.500	277.83
S-212-B	COMMERCIAL F	1.890 TON	1,701.00	1,050.000	1,984.50	790.000	1,493.10	829.500	1,567.76
S-212-F	AMMONIUM NIT	0.750 TON	750.00	950.000	712.50	1,000.000	750.00	1,050.000	787.50
S-214-A	SEEDING	1.890 AC	850.50	315.000	595.35	650.000	1,228.50	446.250	843.41
S-215-A	VEGETATIVE M/	3.780 TON	850.50	210.000	793.80	195.000	737.10	204.750	773.96
S-233-A	TEMPORARY SI	1300.000 LF	4,290.00	4.000	5,200.00	1.000	1,300.00	3.000	3,900.00
S-235-A	TEMPORARY EF	100.000 BL	600.00	6.000	600.00	5.000	500.00	6.000	600.00
S-815-A	LOOSE RIPRAP,	60.000 TON	2,700.00	41.600	2,496.00	38.350	2,301.00	44.000	2,640.00
TOTAL EROSION CONTROL			12,044.40		13,138.15		8,574.30		11,390.46

Pontotoc County				366,001.17	376,290.35	381,961.06			
District Engineer- Chris Dixon				Union Construction	Buddy Ayers Construction	ENDEVCO			
28-Aug-2008				Travelers Casualty	Travelers Casualty	Liberty Mutual			
S-803-A	TEST PILE	2.000 EA	9,000.00	4,500.000	9,000.00	4,500.000	9,000.00		
S-803-B	CONVENTIONAL	0.000 EA	0.00	4,000.000	0.00	4,000.000	0.00		
S-803-E	10" STEEL PILIN	870.000 LF	42,195.00	50.000	43,500.00	44.750	38,932.50	50.000	43,500.00
S-803-F	12" PRE-FORME	550.730 LF	0.00	0.010	5.51	23.200	12,776.94	10.000	5,507.30
901-S-804-A	BRIDGE CONCR	113.710 CY	70,500.20	600.000	68,226.00	650.000	73,911.50	705.000	80,165.55
901-S-804-A	BRIDGE CONCR	16.020 CY	0.00	0.010	0.16	225.000	3,604.50	223.000	3,572.46
901-S-804-C	31' PRESTRESS	307.500 LF	26,137.50	89.000	27,367.50	82.810	25,464.08	92.000	28,290.00
901-S-804-C	40' PRESTRESS	198.750 LF	17,092.50	89.500	17,788.13	88.400	17,569.50	94.000	18,682.50
S-805-A	REINFORCEMEI	19870.000 LB	19,870.00	1.000	19,870.00	1.160	23,049.20	1.000	19,870.00
S-813-A	CONCRETE RAI	204.000 LF	12,240.00	55.000	11,220.00	156.000	31,824.00	78.000	15,912.00
S-815-A	LOOSE RIPRAP,	291.700 TON	13,126.50	41.600	12,134.72	38.350	11,186.70	44.000	12,834.80
TOTAL BRIDGE			210,161.70		209,112.02		245,818.92		237,334.61
TOTAL BID			332,330.10		366,001.17		376,290.35		381,961.07
DIFFERENCE			0.00		0.00		0.00		0.01
PERCENTAGE OVER\ (UNDER) :			-4.45%		5.23%		8.19%		9.82%

Approved:

Chris Dixon, P.E., District En

As the bids are read, list the Contractor, and the amount of bid for each item. The contractor will rank them in order from the lowest to the highest. The contractor will list the projects in proper order. If the contractor enters a "x" in the amount of bid column for any item, the contractor is not to be considered for that item to the Bidtab. To make adjustments on the amount of bid, the contractor should enter the amount of bid in the amount of bid column.

Office of State Aid Road- LSBP-58(9)			#N/A	#N/A	#N/A	#N/A
Pontotoc County			#N/A	#N/A	#N/A	#N/A
District Engineer- Chris Dixon			#N/A	#N/A	#N/A	#N/A
28-Aug-2008			#N/A	#N/A	#N/A	#N/A
ROADWAY						
S-200-A	MOBILIZATION	1.000 LS	0.00	0.00	0.00	0.00
S-201-A	CLEARING AND	1.000 LS	0.00	0.00	0.00	0.00
S-202-B	REMOVAL OF TI	1.000 UN	0.00	0.00	0.00	0.00
S-203-A	UNCLASSIFIED	1036.000 CY	0.00	0.00	0.00	0.00
S-203-E1	BORROW EXCA	11828.000 CY	0.00	0.00	0.00	0.00
S-203-G	SPECIAL EXCA\	112.000 CY	0.00	0.00	0.00	0.00
S-310-A-2	SIZE (I) STABILIZ	547.000 TON	0.00	0.00	0.00	0.00
S-603-C-A	15" REINFORCE	32.000 LF	0.00	0.00	0.00	0.00
S-603-C-A	18" REINFORCE	64.000 LF	0.00	0.00	0.00	0.00
S-617-A	RIGHT-OF-WAY	4.000 EA	0.00	0.00	0.00	0.00
S-618-A	MAINTENANCE	1.000 LS	0.00	0.00	0.00	0.00
S-618-B	ADDITIONAL CC	0.000 SF	0.00	0.00	0.00	0.00
S-630-C	REFLECTORIZE	4.000 EA	0.00	0.00	0.00	0.00
TOTAL ROADWAY			0.00	0.00	0.00	0.00
EROSION CONTROL						
901-S-212-A	AGRICULTURAL	3.780 TON	0.00	0.00	0.00	0.00
S-212-B	COMMERCIAL F	1.890 TON	0.00	0.00	0.00	0.00
S-212-F	AMMONIUM NIT	0.750 TON	0.00	0.00	0.00	0.00
S-214-A	SEEDING	1.890 AC	0.00	0.00	0.00	0.00
S-215-A	VEGETATIVE M/	3.780 TON	0.00	0.00	0.00	0.00
S-233-A	TEMPORARY SI	1300.000 LF	0.00	0.00	0.00	0.00
S-235-A	TEMPORARY EF	100.000 BL	0.00	0.00	0.00	0.00
S-815-A	LOOSE RIPRAP,	60.000 TON	0.00	0.00	0.00	0.00
TOTAL EROSION CONTROL			0.00	0.00	0.00	0.00

Pontotoc County			#N/A	#N/A	#N/A	#N/A
District Engineer- Chris Dixon			#N/A	#N/A	#N/A	#N/A
28-Aug-2008			#N/A	#N/A	#N/A	#N/A
S-803-A	TEST PILE	2.000 EA	0.00	0.00	0.00	0.00
S-803-B	CONVENTIONAL	0.000 EA	0.00	0.00	0.00	0.00
S-803-E	10" STEEL PILIN	870.000 LF	0.00	0.00	0.00	0.00
S-803-F	12" PRE-FORME	550.730 LF	0.00	0.00	0.00	0.00
901-S-804-A	BRIDGE CONCR	113.710 CY	0.00	0.00	0.00	0.00
901-S-804-A	BRIDGE CONCR	16.020 CY	0.00	0.00	0.00	0.00
901-S-804-C	31' PRESTRESS	307.500 LF	0.00	0.00	0.00	0.00
901-S-804-C	40' PRESTRESS	198.750 LF	0.00	0.00	0.00	0.00
S-805-A	REINFORCEMEI	19870.000 LB	0.00	0.00	0.00	0.00
S-813-A	CONCRETE RAI	204.000 LF	0.00	0.00	0.00	0.00
S-815-A	LOOSE RIPRAP,	291.700 TON	0.00	0.00	0.00	0.00
TOTAL BRIDGE			0.00	0.00	0.00	0.00
TOTAL BID			0.00	0.00	0.00	0.00
DIFFERENCE			#N/A	#N/A	#N/A	#N/A
PERCENTAGE OVER\ (UNDER):			-100.00%	-100.00%	-100.00%	-100.00%

Approved: _____
 Chris Dixon, P.E., District En

As the bids are read, list the Contractor, and the amount of bid for each project. The amount of bid will rank them in order from the lowest to the highest. List the projects in proper order. If the contractor is not to bid, enter a "x" in the amount of bid column for that project. To make adjustments on the bid tab, use the Bid Adjustment column.

Office of State Aid Road- LSBP-58(9)				#N/A	99,999,999.00
Pontotoc County				#N/A	0.000
District Engineer- Chris Dixon				#N/A	0.00
28-Aug-2008				#N/A	0.00
ROADWAY					
S-200-A	MOBILIZATION	1.000 LS	0.00	0.00	0.00
S-201-A	CLEARING AND	1.000 LS	0.00	0.00	0.00
S-202-B	REMOVAL OF TI	1.000 UN	0.00	0.00	0.00
S-203-A	UNCLASSIFIED	1036.000 CY	0.00	0.00	0.00
S-203-E1	BORROW EXCA	11828.000 CY	0.00	0.00	0.00
S-203-G	SPECIAL EXCA\	112.000 CY	0.00	0.00	0.00
S-310-A-2	SIZE (I) STABILIZ	547.000 TON	0.00	0.00	0.00
S-603-C-A	15" REINFORCE	32.000 LF	0.00	0.00	0.00
S-603-C-A	18" REINFORCE	64.000 LF	0.00	0.00	0.00
S-617-A	RIGHT-OF-WAY	4.000 EA	0.00	0.00	0.00
S-618-A	MAINTENANCE	1.000 LS	0.00	0.00	0.00
S-618-B	ADDITIONAL CC	0.000 SF	0.00	0.00	0.00
S-630-C	REFLECTORIZE	4.000 EA	0.00	0.00	0.00
TOTAL ROADWAY			0.00	0.00	0.00
EROSION CONTROL					
901-S-212-A	AGRICULTURAL	3.780 TON	0.00	0.00	0.00
S-212-B	COMMERCIAL F	1.890 TON	0.00	0.00	0.00
S-212-F	AMMONIUM NIT	0.750 TON	0.00	0.00	0.00
S-214-A	SEEDING	1.890 AC	0.00	0.00	0.00
S-215-A	VEGETATIVE M/	3.780 TON	0.00	0.00	0.00
S-233-A	TEMPORARY SI	1300.000 LF	0.00	0.00	0.00
S-235-A	TEMPORARY EF	100.000 BL	0.00	0.00	0.00
S-815-A	LOOSE RIPRAP,	60.000 TON	0.00	0.00	0.00
TOTAL EROSION CONTROL			0.00	0.00	0.00

Pontotoc County				#N/A	99,999,999.00
District Engineer- Chris Dixon				#N/A	0.000
28-Aug-2008				#N/A	0.00
S-803-A	TEST PILE	2.000 EA	0.00	0.00	0.00
S-803-B	CONVENTIONAL	0.000 EA	0.00	0.00	0.00
S-803-E	10" STEEL PILIN	870.000 LF	0.00	0.00	0.00
S-803-F	12" PRE-FORME	550.730 LF	0.00	0.00	0.00
901-S-804-A	BRIDGE CONCR	113.710 CY	0.00	0.00	0.00
901-S-804-A	BRIDGE CONCR	16.020 CY	0.00	0.00	0.00
901-S-804-C	31' PRESTRESS	307.500 LF	0.00	0.00	0.00
901-S-804-C	40' PRESTRESS	198.750 LF	0.00	0.00	0.00
S-805-A	REINFORCEMEI	19870.000 LB	0.00	0.00	0.00
S-813-A	CONCRETE RAI	204.000 LF	0.00	0.00	0.00
S-815-A	LOOSE RIPRAP,	291.700 TON	0.00	0.00	0.00
TOTAL BRIDGE			0.00	0.00	0.00
TOTAL BID			0.00	0.00	0.00
DIFFERENCE			#N/A	#N/A	#####
PERCENTAGE OVER\ (UNDER):			-100.00%	-100.00%	-100.00%

Approved: _____
 Chris Dixon, P.E., District En