STATE AID PROJECTS AWARDED TO CONTRACT DURING NOVEMBER 2013

CHICKASAW COUNTY BR-1792(4)B - 0.188 miles of Bridge Replacement on County Road 413. Let to Dozer, LLC on Monday, November 4, 2013. Contract Amount \$486,698.70 (\$511,000.00)

COVINGTON COUNTY STP-0206(9)B - 2.630 miles of Base Repair, Leveling, Slurry Seal, Striping & Signage on Seminary-Mike Conner Rd. Let to W. E. Blain & Sons Inc. on Friday, November 8, 2013. Contract Amount \$345,411.42 (\$362,700.00)

ITAWAMBA COUNTY STP-0235(5)B-1.193 miles of Maintenance Overlay, Stripe & Sign on Lick Skillet Road(aka Nita Lake Road). Let to APAC-MS on Friday, November 1, 2013. Contract Amount \$373,021.50 (\$391,700.00)

JACKSON COUNTY TCSP-9149(1)B - 0.315miles of Widen, Overlay, Drain, Curb and Gutter on Old Hwy. 57. Let to Lane Construction Co. on Tuesday, November 12, 2013. Contract Amount \$1,335,746.29 (\$1,402,500.00)

LAMAR COUNTY SAP-37(76) - 0.196 miles of Grade, Drain Base and Surfacing on Purvis-Baxterville Road. Let to Bush Construction Co., Inc. on Monday, November 18, 2013. Contract Amount \$330,162.95 (\$346,700.00)

PERRY COUNTY MS135-056(3)B - 9.806 miles of Overlay and Striping on Old Augusta-Richton Road and Buck Creek Road. Let to Warren Paving on Friday, November 1, 2013. Contract Amount \$1,035,618.12 (\$1,087,400.00)

SCOTT COUNTY STP-0466(16)B - 3.627 miles of A 0.911 Mile Section of Reseal and A 2.716 Mile Section of Full Depth Reclamation on count road know as Norris-Lake Road. Let to Walters Construction Co. on Monday, November 4, 2013. Contract Amount \$1,412,991.42 (\$1,483,600.00)

STONE COUNTY BR-0125(11)B-0.170 miles of Bridge Replacement and Approaches on Old Hwy 26. Let to Magco, Inc. on Monday, November 4, 2013. Contract Amount \$402,872.74 (\$423,000.00)

YAZOO COUNTY SAP-82(11)M - 24.006 miles of Base Repair, Leveling, Hot Mix Overlay, Striping & Signing on Roads "A" - "F". Let to APAC-MS, INC. on Monday, November 4, 2013. Contract Amount \$1,009,713.00 (\$1,060,713.28)

LSBP PROJECTS AWARDED TO CONTRACT DURING NOVEMBER 2013

COPIAH COUNTY LSBP-15(16) - 0.245 miles of Bridge Replacement on Site A Dear Road & Site B Broome Road. Let to Oddee Smith Construction on Monday, November 18, 2013. Contract Amount \$397,422.29 (417,300.00).

NOXUBEE COUNTY LSBP-52(15) - 0.191 miles of Box Culvert, Box Bridge and Gravel Surface Approaches on Site "A" Union bluff Road, Site "B" Dorroh Hill Road, Site "C" Macedonia Road. Let to Ausbern Construction Co., Inc. on Friday, November 8, 2013. Contract Amount \$368,007.50 (\$386,400.00)

PANOLA COUNTY LSBP-54(22) - 0.065 miles of Box Bridge and Approaches on Rooks Road. Let to N. L. Carson Construction Co. on Tuesday, November 12, 2013. Contract Amount \$770,502.47 (\$809,000.00)

WASHINGTON COUNTY LSBP-76(15) - 0.130 miles of Bridge Replacement and Approaches on Russell Road & Slago Diary Road. Let to Fordice Construction Co. on Monday, November 18, 2013. Contract Amount\$502,657.29 (\$527,800.00)

LSRP PROJECTS CONTRACTS AWARDED DURING NOVEMBER 2013

[None]

STATE AID PROJECTS BY FORCE ACCOUNT AND/OR COUNTY FORCES DURING NOVEMBER 2013

[None]