STATE AID PROJECTS AWARDED TO CONTRACT DURING OCTOBER 2014 (REVISED)

BENTON COUNTY EFLH-0005(21)BO - 0.018 miles of Bridge and Approaches to Replace Bridge #40 on Lower Gurlry Road. Let to Hall Construction Co. on Monday, October 6, 2014. Contract Amount \$129,593.56 (\$171,750.00)

HARRISON COUNTY SAP-24(8)M - 3.095 miles of Asphalt Overlay on Woolmarket Road & Old Hwy 67. Let to on Wednesday, September 24, 2014. Contract Amount \$571,605.10 (\$600,200.00)

JEFFERSON DAVIS BR-0033(18)B - 0.263 miles of Bridge Replacement, Base and Surfacing on Rose Hill -Dykes Road. Let to on Monday, October 6, 2014. Contract Amount \$624,955.05 (\$656,200.00)

JONES COUNTY SAP-34(11)M - 0.928 miles of Base Repair, Leveling & HMA with Thermoplastic Striping & Signage on Queensburg Avenue. Let to Walters Construction Co., Inc. on Monday, October 20, 2014. Contract Amount \$473,469.04 (\$497,100.00)

LOWNDES COUNTY SAP-44(9)M 85.105 miles of Striping and Signing on Roads "A"-"D". Let to J. C. Cheeks Contractors Inc. on Tuesday, September 30, 2014. Contract Amount \$444,898.22 (\$467.100.00)

PEARL RIVER BR-0055(29)B - 0.160 miles of Bridge Replacement on Barth Road. Let to Jet Construction Inc. on Wednesday, October 22, 2014. Contract Amount \$574,416.60 (\$603,100.00)

UNION COUNTY APL-0073(26)B - 0.452 miles of Hot Mix Asphalt Overlay, Grading, Drainage and Limestone Base on Newport Road. Let to Xcavators, Inc. on Monday, September 29, 2014. Contract Amount \$374,625.85 (\$393,400.00)

WASHINGTON COUNTY SAP-76(6)M - 1.483 miles of Base Repair and Overlay on Hollyknowe-Helm Road (Dunleith Road). Let to APAC-MS on Thursday, October 2, 2014. Contract Amount \$761,572.65 (\$799,700.00)

WINSTON COUNTY BR-0080(31)B - All bids rejected by the Board of Supervisors. The previously published information was published in error (Revised 12-22-2014).

LSBP PROJECTS AWARDED TO CONTRACT DURING OCTOBER 2014

AMITE COUNTY LSBP-03(16) - 0.139 miles of Concrete Box Culverts and Gravel Approaches on Fox Road and Thad Mixon Road. Let to Oddee Smith Construction on Friday, October 24, 2014. Contract Amount \$251,728.76 (\$264,200.00)

JEFFERSON DAVIS COUNTY LSBP-33(15) - 0.102 miles of Bridge Replacement on Hunnicut Road. Let to Magco, Inc. on Monday, October 6, 2014. Contract Amount \$256,496.50 (\$269,300.00)

TALLAHATCHIE COUNTY LSBP-68(13) - 0.129 miles of Bridge Replacement on Hayward Jacks Road. Let to J.J. Ferguson Sand & Gravel on Monday, October 6, 2014. Contract Amount \$624,450.55 (\$655,700.00)

LSRP PROJECTS CONTRACTS AWARDED DURING OCTOBER 2014

[None]

STATE AID PROJECTS BY FORCE ACCOUNT AND/OR COUNTY FORCES DURING OCTOBER 2014

[None]