STATE AID PROJECTS AWARDED TO CONTRACT DURING FEBRUARY 2017

CALHOUN COUNTY STP/BR-0007(32)BO - 0.146 miles of Box Bridge on County Road 233. Let to Prairie Construction, LLC on Friday, February 17, 2017. Contract Amount \$463,575.30 (\$486,800.00)

CLAY COUNTY SAP-13(10)M - 5.594 miles of Hot Mix Asphalt Overlay, Marking and Striping on County Road A-D. Let to Falcon Construction Co. Inc., on Thursday, February 9, 2017. Contract Amount \$1,278,026.11 (\$1,341,900.00)

CLAY COUNTY DECD-0013(52)BII - 0.755 miles of Cold Milling, Crack Seal, and Surfacing on Barton Ferry Road. Let to Falcon Contracting Co. on Thursday, February 9, 2017. Contract Amount \$139,173.25 (\$146,100.00)

COPIAH COUNTY STP-0307(7)B - 2.806 miles of Roadway Overlay on Old Port Gibson Road. Let to W. E. Blain & Sons Inc. on Monday, February 6, 2017. Contract Amount \$589,532.31 (\$619,000.00)

PIKE COUNTY ER-0177(3)B - 0.117 miles of Grade, Drain, Base, and Pave on Magnolia Progress Road. Let to Magco, Inc. on Monday, February 13, 2017. Contract Amount \$337,521.70 (\$354,400.00)

PONTOTOC COUNTY SAP-58(15)M - 5.995 miles of Thermoplastic Striping and Centerline Raised Pavement Markers and Sign Replacement as needed on Toxish Road AKA/Road No. 873. Let to Riverside Traffic System on Wednesday, February 15, 2017. Contract Amount \$34,800.64 (\$36,500.00)

WINSTON COUNTY STP/BR-0080(32)BO - 0.150 miles of Bridge Replacement and Paved Approaches on Pleasant Hill Road. Let to Magco, Inc. on Monday, February 13, 2017. Contract Amount \$857,672.61 (\$908,600.00)

QUITMAN COUNTY STP-1851(4)B - 0.179 miles of Bridge Replacement on Thirty Six Dummy Lane Road(Jamison Road). Let to Talbot Brothers Contracting on Monday, January 30, 2017. Contract Amount \$747,952.54 (\$785,400.00)

LSBP PROJECTS AWARDED TO CONTRACT DURING FEBRUARY 2017

BOLIVAR COUNTY LSBP-06(16) - 0.080 miles of Bridge and Approaches on O'Neal Road. Let to J. J. Ferguson Sand & Gravel Inc. on Tuesday, February 21, 2017. Contract Amount \$460,441.64 (\$483,500.00)

CLAY COUNTY LSBP-13(16) - 0.372 miles of Box Bridge, Box Culvert, and Approaches on TVA Road. Let to Colom Construction Co. Inc., on Thursday, February 9, 2017. Contract Amount \$460,043.85 (\$483,000.00)

HUMPHREYS COUNTY LSBP-27(13) - 0.048 miles of Bridge Replacement on Peachtree Road. Let to Fordice Const. Co., on Monday, February 27, 2017. Contract Amount \$200,288.71 (\$210,300.00)

JEFFERSON DAVIS COUNTY LSBP-33(17) - 0.081 miles of Bridge Replacement on Ebenezer Church Road. Let to Pearl River Paving on Monday, February 6, 2017. Contract Amount \$427,948.50 (\$449,300.00)

PRENTISS COUNTY LSBP-59(25) - 0.055 miles of Bridge & Approaches to Replace Bridge No.55 & Bridge No. 57. Let to Colom Construction Co. on Monday, February 6, 2017. Contract Amount \$354,591.90 (\$375,900.00)

SHARKEY COUNTY LSBP-63(11) - 0.063 miles of Bridge Replacement and Approaches on Dry Bend Road. Let to B. P. Construction LLC on Wednesday, February 9, 2017. Contract Amount \$205,471.52 (\$215,700.00)

DESOTO COUNTY LSBP-17(7) - 0.070 miles of Bridge Replacement and Approaches on Meadowbrook Drive. Let to Xcavators, Inc. on Thursday, December 29, 2016. Contract Amount \$592,492.00 (\$622,100.00)

LSRP PROJECTS CONTRACTS AWARDED DURING FEBRUARY 2017

[None]

STATE AID PROJECTS BY FORCE ACCOUNT AND/OR COUNTY FORCES DURING FEBRUARY 2017

[None]