STATE AID PROJECTS AWARDED TO CONTRACT DURING APRIL 2017

CHOCTAW COUNTY STP/BR-1619(5)B - 0.188 miles of Box Bridge & Gravel Roadway Approaches on Gladney Road. Let to D'OBrian Construction LLC on Monday, April 17, 2017. Contract Amount \$289,934.28 (\$325,000.00)

CLAY COUNTY STP/BR-0770(5)B - 0.232 miles of Bridge and Approaches on Siloa-Una Road. Let to Phillips Contracting Co. on Thursday, April 6, 2017. Contract Amount \$1,239,164.90 (\$1,314,500.00)

JONES COUNTY SAP-34(28)S - 39.076 miles of Base Repair, Leveling and Slurry Seal with Thermoplastic Striping and Signing on Roads A-K. Let to Vance Brothers Inc., on Monday April 17, 2017. Contract Amount \$1,961,610.46 (\$2,059,700.00)

LINCOLN COUNTY SAP-43(14)M - 0.113 miles of Bridge Replacement on Bogue Chitto Road SW. Let to Pandle Inc., on Monday, April 17, 2017. Contract Amount \$348,944.10 (\$366,400.00)

MONROE COUNTY SAP-48(17)M - 8.904 miles of Micro Seal, Stripe & Sign on Roads A-C. Let to Vance Brothers on Friday, April 7, 2017. Contract Amount \$614,007.58 (\$644,700.00)

MONTGOMERY COUNTY STP/BR-0049(20)B - 0.056 miles of Replace Bridge and Approaches on Fishers Crossing Road. Let to N. L. Carson Construction on Monday, April 17, 2017. Contract Amount \$259,836.25 (\$272,800.00)

PRENTISS COUNTY SAP-59(73) - 0.146 miles of Bridge and Approaches to Replace Bridge No.127 on County Road 4101. Let to N. L. Carson Construction on Monday, April 3, 2017. Contract Amount \$768,319.12 (\$814,400.00)

SIMPSON COUNTY STP/BR-0064(22)B - 0.123 miles of Box Bridge, Approaches with Hot mix Asphalt & Striping with Raised Markers on Cox Road. Let to Joe McGee Construction on Monday, April 3, 2017. Contract Amount \$432,435.10 (\$454,100.00)

WAYNE COUNTY SAP-77(24)S - 52.093 miles of Base Repair Leveling, and Chip Seal with Fog Seal and Thermoplastic Striping & Signage on Roads A-M. Let to Dunn Roadbuilders, LLC on Thursday, April 20, 2017. Contract Amount \$1,729,016.81 (\$1,815,500.00)

PERRY COUNTY STP-0056(24)B - 16.602 miles of Base Repair, Leveling and Micro Surfacing on Roads A-B. Let to T. L. Wallace Construction on Tuesday, March 28, 2017. Contract Amount \$998,549.51 (\$1,048,500.00)

HARRISON COUNTY SAP-24(60) - 0.626 miles of Reconstruction, Widening & Overlay, with Curb, Gutter, and Drainage Improvements on Canal Road. Let to Twin L Construction on Wednesday, March 1, 2017. Contract Amount \$988,178.00 (\$1,037,600.00)

HINDS COUNTY MS024-125(4)B - 3.53 miles of Four Lane Arterial Roadway Construction Including a Raised Median on Parks Road to Davis Road. Let to Eutaw Construction Co., on Wednesday, March 1, 2017. Contract Amount \$19,425,325.76 (\$22,423,900.00)

LSBP PROJECTS AWARDED TO CONTRACT DURING APRIL 2017

CALHOUN COUNTY LSBP-07(28) - 0.133miles of Box Culvert on County Road 282. Let to True North Earthworks on Friday, April 7, 2017. Contract Amount\$349,929.20 (\$367,400.00)

HOLMES COUNTY LSBP-26(18) - 0.066 miles of Bridge Replacement with Double Box Culvert on Long Branch Road. Let to Townes Construction on Monday, April 17, 2017. Contract Amount \$265,188.84 (\$286,400.00)

ITAWAMBA COUNTY LSBP-29(33) - 0.061 miles of Bridge and Approaches to Replace Bridge#110 on Bankhead Road. Let to Glasgow Construction Co. on Friday, April 28, 2017. Contract Amount \$415,501.88 (\$440,400.00)

LAUDERDALE COUNTY LSBP-38(25) - 0.037 miles of Box Bridge and Gravel Approaches on Beaver Pond Road. Let to N L Carson Construction on Wednesday, April 26, 2017. Contract Amount \$149,988.44 (\$157,500.00)

LSRP PROJECTS CONTRACTS AWARDED DURING JANUARY 2017

[None]

STATE AID PROJECTS BY FORCE ACCOUNT AND/OR COUNTY FORCES DURING JANUARY 2017

[None]