## STATE AID PROJECTS AWARDED TO CONTRACT DURING MARCH 2022

**ADAMS COUNTY SAP-01(8)M** - 12.177 miles of Striping & Signing on Foster Mound Road, Steam Plant Road, and Pine Ridge Road. Let to Lane Line LLC on Monday, March 21, 2022. Contract Amount \$145,635.36 (\$148,700.00)

**PERRY COUNTY SAP-56(9)M** - 0.080 miles of Maintenance and Bridge Repair on Dykes Chapel Road and Hintonville Road. Let to Magco Inc., on Wednesday, March 16, 2022. Contract Amount \$459,369.27 (\$482,300.00)

**TATE COUNTY SAP 69(18)M** - 5.799 miles of Overlay on County Rd 202. Let to DoubleT Construction LLC on Friday, March 4, 2022.Contract Amount \$2,091,950.24 (\$2,196,500.00)

**PIKE COUNTY SAP-57(65)** - 0.115 miles of Bridge Replacement on Fernwood Road. Let to Gulf Breeze Construction Inc., on Thursday, February 17, 2022. Contract Amount \$670,741.35 (\$704,300.00)

**PEARL RIVER COUNTY SAP-55(60)** - 0.103 miles of Bridge and Approaches on Pine Groved Road. Let to Fred Fayard Inc., on Tuesday, February 22, 2022. Contract Amount \$519,883.02 (\$545,900.00)

## LSBP PROJECTS AWARDED TO CONTRACT DURING MARCH 2022

MADISON COUNTY LSBP-45(22) - 0.087 miles of Bridge Replacement on Simpson Road. Let to Joe McGee Construction Co., on Wednesday, March 30, 2022. Contract Amount \$397,445.30 (\$417,300.00)

**NOXUBEE COUNTY LSBP-52(20)** - 0.132 miles of Bridge and Approaches on Honey Lake Road. Let to T L Wallace Construction Co., on Monday, March 21, 2022. Contract Amount \$762,563.02 (\$800,700.00)

**PONTOTOC COUNTY LSBP-58(20)** - 0.038 miles of Box Bridge and Approaches on Russell Road. Let to N L Carson Construction Co., on Thursday, March 31, 2022. Contract Amount \$316,813.92 (\$332,700.00)

HARRISON COUNTY LSBP-24(13) - 0.161 miles of Bridge Replacement on Moran Road. Let to Gulf Breeze Construction Inc., on Thursday, March 3, 2022. Contract Amount \$633,225.00 (\$664,900.00)

## LSRP PROJECTS CONTRACTS AWARDED DURING MARCH 2022

[None]

## STATE AID PROJECTS BY FORCE ACCOUNT AND/OR COUNTY FORCES DURING MARCH 2022

[None]