

PROJECTS AWARDED TO CONTRACT DURING NOVEMBER, 2025

STATE AID (SAP) PROJECTS AWARDED TO CONTRACT

STATE AID BRIDGE (SABP) PROJECTS AWARDED TO CONTRACT

LSBP PROJECTS AWARDED TO CONTRACT

LSRP PROJECTS AWARDED TO CONTRACT

COUNTY FORCE PROJECTS AWARDED TO CONTRACT

OTHER AND FEDERAL PROJECTS AWARDED TO CONTRACT

See below list of ***"Tenatively Awarded"*** projects. The final documents have not been processed at OSARC and the status of "Award" is subject to change.

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
Bolivar	LSBP-06(27)	0.098 miles of BRIDGE and APPROACHES. Tenatively let to Mcbride Co., LLC.	Awarded Tentatively	Thursday, July 31, 2025	\$1,285,566.20 (\$1,349,800.00)
Carroll	SAP-08(9)M	11.597 miles of MAINTENANCE (OTHER THAN BRIDGE). Tenatively let to Double S, Inc..	Awarded Tentatively	Friday, October 3, 2025	\$1,328,782.30 (\$1,395,200.00)

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
Covington	SAP-16(15)M	0.3 miles of OVERLAY. Tenatively let to T. L. Wallace Construction, Inc..	Awarded Tentatively	Monday, December 1, 2025	\$150,957.23 (\$158,500.00)
Franklin	SABP-19(01)	0.246 miles of BRIDGE and APPROACHES. Tenatively let to Alan Coleman, Coleman Construction LLC.	Awarded Tentatively	Tuesday, November 25, 2025	\$1,087,018.20 (\$1,141,400.00)
Greene	LSBP-21(14)	0.131 miles of BOX BRIDGE and APPROACHES. Tenatively let to R & C Services LLC.	Awarded Tentatively	Wednesday, October 1, 2025	\$578,943.56 (\$607,900.00)
Jefferson Davis	SAP-33(24)M	6.013 miles of MAINTENANCE (OTHER THAN BRIDGE). Tenatively let to T. L. Wallace Construction, Inc..	Awarded Tentatively	Monday, November 17, 2025	\$277,952.86 (\$291,900.00)
Lee	LSBP-41(37)	0.121 miles of BRIDGE and APPROACHES. Tenatively let to Glasgow Construction Co., Inc..	Awarded Tentatively	Wednesday, November 12, 2025	\$667,370.16 (\$700,800.00)
Leflore	SAP-42(67)	0.04 miles of BOX CULVERT and APPROACHES. Tenatively let to Mac	Awarded Tentatively	Monday, October 27, 2025	\$380,544.40 (\$399,600.00)

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
		Mcneer Construction Inc..			
Lowndes	SAP-44(15)M	8.528 miles of OVERLAY. Tentatively let to Southern Paving, LLC.	Awarded Tentatively	Tuesday, October 21, 2025	\$2,433,046.50 (\$2,554,700.00)
Lowndes	SAP-44(15)M	8.528 miles of OVERLAY. Tentatively let to Southern Paving, LLC.	Awarded Tentatively	Tuesday, October 21, 2025	\$2,433,046.50 (\$2,554,700.00)
Tate	LSBP-69(20)	0.057 miles of BOX CULVERT and APPROACHES. Tentatively let to Ste-Bil Grading Inc..	Awarded Tentatively	Friday, November 7, 2025	\$436,205.20 (\$458,000.00)

See the below list of projects exceptions that the Board Order was received during the date range above. However, the bid date was in the past and "Awarded" this month.

PROJECTS AWARDED TO CONTRACT AND BOARD ORDER RECEIVED THIS MONTH

County	Project No	Project Description	Award Date	Contract Amount	Award Order Received	Concurrence
Amite	LSBP-03(26)	0.132 miles of BRIDGE and APPROACHES. Let to Beacon	Friday, October 24, 2025	\$472,143.00 (\$495,800.00)	Thursday, November 27, 2025	Wednesday, November 12, 2025

County	Project No	Project Description	Award Date	Contract Amount	Award Order Received	Concurrence
		Construction, LLC.				
Tate	SAP-69(20)M	2.155 miles of OVERLAY. Let to Double T Construction, LLC..	Monday, October 20, 2025	\$986,887.00 (\$1,036,200.00)	Wednesday, November 5, 2025	Thursday, November 6, 2025
Wayne	SABP-77(01)	0.166 miles of BOX BRIDGE and APPROACHES. Let to TM Productions, LLC.	Thursday, October 16, 2025	\$709,124.68 (\$744,600.00)	Thursday, November 6, 2025	Monday, November 10, 2025

See the below list of projects exceptions that the Project was awarded after the selected date range above and has been "Awarded".

PROJECTS AWARDED TO CONTRACT after SELECTED DATES

See the below list of projects that had a Bid Date set that are currently NOT "Awarded", Under Advisement, Bids Rejected, Canceled, Upcoming Projects, or in another status:

NOT AWARDED, TENTATIVELY AWARDED, or REJECTED BIDS or CANCELED or UPCOMING PROJECTS with a Bid Date after 1/1/2024

County	Project No	Project Description	Bid Letting Status	Bid Date
Amite	SABP-03(01)	0.094 miles of BRIDGE and APPROACHES.	Upcoming	Monday, December 1, 2025

County	Project No	Project Description	Bid Letting Status	Bid Date
Bolivar	LSBP-06(26)	0.134 miles of BOX BRIDGE and APPROACHES.	Under Advisement	Tuesday, November 25, 2025
Bolivar	SAP-06(2)M	13.22 miles of RESEAL.	Under Advisement	Friday, October 31, 2025
Bolivar	LSBP-06(27)	0.098 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Thursday, July 31, 2025
Carroll	SAP-08(9)M	11.597 miles of MAINTENANCE (OTHER THAN BRIDGE).	Awarded Tentatively	Friday, October 3, 2025
Covington	SAP-16(15)M	0.3 miles of OVERLAY.	Awarded Tentatively	Monday, December 1, 2025
Franklin	SABP-19(01)	0.246 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Tuesday, November 25, 2025
Greene	LSBP-21(14)	0.131 miles of BOX BRIDGE and APPROACHES.	Awarded Tentatively	Wednesday, October 1, 2025
Holmes	SAP-26(21)S	33.58 miles of OTHER.	Insufficient Funds	Thursday, October 2, 2025
Jackson	LSBP-30(18)	0.26 miles of BRIDGE and APPROACHES.	Under Advisement	Wednesday, November 12, 2025
Jefferson Davis	SAP-33(25)M	0.261 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Monday, December 15, 2025
Jefferson Davis	SAP-33(24)M	6.013 miles of MAINTENANCE (OTHER THAN BRIDGE).	Awarded Tentatively	Monday, November 17, 2025

County	Project No	Project Description	Bid Letting Status	Bid Date
Lauderdale	SAP-38(13)S	23.5 miles of OTHER.	Upcoming	Tuesday, December 9, 2025
Lee	LSBP-41(37)	0.121 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Wednesday, November 12, 2025
Leflore	SAP-42(67)	0.04 miles of BOX CULVERT and APPROACHES.	Awarded Tentatively	Monday, October 27, 2025
Lowndes	SAP-44(15)M	8.528 miles of OVERLAY.	Awarded Tentatively	Tuesday, October 21, 2025
Lowndes	SAP-44(15)M	8.528 miles of OVERLAY.	Awarded Tentatively	Tuesday, October 21, 2025
Newton	SAP-51(75)	0.102 miles of BOX BRIDGE and APPROACHES.	Under Advisement	Thursday, September 25, 2025
Noxubee	SAP-52(16)S	9.779 miles of RESEAL.	Upcoming	Friday, December 19, 2025
Panola	LSBP-54(33)	0.029 miles of BRIDGE and APPROACHES.	Upcoming	Friday, December 5, 2025
Panola	SAP-54(16)S	17.654 miles of BASE and SURFACING.	Upcoming	Friday, December 5, 2025
Pearl River	SABP-55(01)	0.094 miles of BRIDGE REPAIR.	Upcoming	Wednesday, December 17, 2025
Stone	SAP-66(12)M	9.61 miles of MAINTENANCE (OTHER THAN BRIDGE).	Bid Rejected	Friday, September 20, 2024

County	Project No	Project Description	Bid Letting Status	Bid Date
Tate	LSBP-69(20)	0.057 miles of BOX CULVERT and APPROACHES.	Awarded Tentatively	Friday, November 7, 2025
Walthall	SAP-74(64)	0.113 miles of BRIDGE and APPROACHES.	Under Advisement	Wednesday, November 12, 2025

See the below list of projects with a status equal to "Awarded" but no Award Date assigned other than default. ***Potential error in the data.***