

PROJECTS AWARDED TO CONTRACT DURING DECEMBER 2025

STATE AID (SAP) PROJECTS AWARDED TO CONTRACT

STATE AID BRIDGE (SABP) PROJECTS AWARDED TO CONTRACT

LSBP PROJECTS AWARDED TO CONTRACT

LSRP PROJECTS AWARDED TO CONTRACT

COUNTY FORCE PROJECTS AWARDED TO CONTRACT

OTHER AND FEDERAL PROJECTS AWARDED TO CONTRACT

See below list of ***"Tenatively Awarded"*** projects. The final documents have not been processed at OSARC and the status of "Award" is subject to change.

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
Covington	SAP-16(15)M	0.308 miles of OVERLAY. Tenatively let to T. L. Wallace Construction, Inc..	Awarded Tentatively	Monday, December 1, 2025	\$150,957.23 (\$158,500.00)
Franklin	SABP-19(01)	0.246 miles of BRIDGE and APPROACHES. Tenatively let to Alan Coleman, Coleman Construction LLC.	Awarded Tentatively	Tuesday, November 25, 2025	\$1,087,018.20 (\$1,141,400.00)

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
Jackson	LSBP-30(18)	0.26 miles of BRIDGE and APPROACHES. Tentatively let to Main Civil & Underground, LLC.	Awarded Tentatively	Wednesday, November 12, 2025	\$1,358,518.25 (\$1,426,400.00)
Jefferson Davis	SAP-33(25)M	0.261 miles of MAINTENANCE (OTHER THAN BRIDGE). Tentatively let to Southern Paving, LLC.	Awarded Tentatively	Monday, December 15, 2025	\$130,935.22 (\$137,500.00)
Lauderdale	SAP-38(13)S	23.5 miles of OTHER. Tentatively let to Chris Albritton Construction.	Awarded Tentatively	Tuesday, December 9, 2025	\$3,217,708.76 (\$3,378,600.00)
Noxubee	SAP-52(16)S	9.779 miles of RESEAL. Tentatively let to Southern Paving, LLC.	Awarded Tentatively	Friday, December 19, 2025	\$923,613.70 (\$969,800.00)
Panola	LSBP-54(33)	0.029 miles of BRIDGE and APPROACHES. Tentatively let to Halls Construction Co., Inc..	Awarded Tentatively	Friday, December 5, 2025	\$399,777.00 (\$419,800.00)
Panola	SAP-54(16)S	17.654 miles of BASE and SURFACING. Tentatively let to Vance Brothers, Inc..	Awarded Tentatively	Friday, December 5, 2025	\$2,048,718.96 (\$2,151,200.00)
Walthall	SAP-74(64)	0.113 miles of BRIDGE and APPROACHES. Tentatively let to Beacon Construction, LLC.	Awarded Tentatively	Wednesday, November 12, 2025	\$986,636.89 (\$1,036,000.00)

See the below list of projects exceptions that the Board Order was received during the date range above. However, the bid date was in the past and "Awarded" this month.

PROJECTS AWARDED TO CONTRACT AND BOARD ORDER RECEIVED THIS MONTH

County	Project No	Project Description	Award Date	Contract Amount	Award Order Received	Concurrence
Lee	LSBP-41(37)	0.121 miles of BRIDGE and APPROACHES . Let to Glasgow Construction Co., Inc..	Monday, November 17, 2025	\$667,370.16 (\$700,800.00)	Tuesday, December 2, 2025	Monday, December 8, 2025

See the below list of projects exceptions that the Project was awarded after the selected date range above and has been "Awarded".

PROJECTS AWARDED TO CONTRACT after SELECTED DATES

See the below list of projects that had a Bid Date set that are currently NOT "Awarded", Under Advisement, Bids Rejected, Canceled, Upcoming Projects, or in another status:

NOT AWARDED, TENTATIVELY AWARDED, or REJECTED BIDS or CANCELED or UPCOMING PROJECTS with a Bid Date after 1/1/2024

County	Project No	Project Description	Bid Letting Status	Bid Date
Amite	SABP-03(01)	0.094 miles of BRIDGE and APPROACHES.	Upcoming	Monday, January 26, 2026
Bolivar	LSBP-06(26)	0.134 miles of BOX BRIDGE and APPROACHES.	Under Advisement	Tuesday, November 25, 2025

County	Project No	Project Description	Bid Letting Status	Bid Date
Bolivar	SAP-06(2)M	13.22 miles of RESEAL.	Under Advisement	Friday, October 31, 2025
Covington	SAP-16(25)S	1.76 miles of RESEAL.	Upcoming	Monday, March 2, 2026
Covington	SAP-16(15)M	0.308 miles of OVERLAY.	Awarded Tentatively	Monday, December 1, 2025
Franklin	SABP-19(01)	0.246 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Tuesday, November 25, 2025
Holmes	SAP-26(21)S	33.58 miles of OTHER.	Insufficient Funds	Thursday, October 2, 2025
Jackson	LSBP-30(18)	0.26 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Wednesday, November 12, 2025
Jefferson Davis	SAP-33(25)M	0.261 miles of MAINTENANCE (OTHER THAN BRIDGE).	Awarded Tentatively	Monday, December 15, 2025
Lauderdale	SAP-38(13)S	23.5 miles of OTHER.	Awarded Tentatively	Tuesday, December 9, 2025
Newton	SAP-51(75)	0.102 miles of BOX BRIDGE and APPROACHES.	Upcoming	Friday, January 30, 2026
Noxubee	SAP-52(16)S	9.779 miles of RESEAL.	Awarded Tentatively	Friday, December 19, 2025
Panola	LSBP-54(33)	0.029 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Friday, December 5, 2025

County	Project No	Project Description	Bid Letting Status	Bid Date
Panola	SAP-54(16)S	17.654 miles of BASE and SURFACING.	Awarded Tentatively	Friday, December 5, 2025
Pearl River	SABP-55(01)	0.094 miles of BRIDGE REPAIR.	Under Advisement	Wednesday, December 17, 2025
Stone	SAP-66(12)M	9.61 miles of MAINTENANCE (OTHER THAN BRIDGE).	Bid Rejected	Friday, September 20, 2024
Walthall	SAP-74(64)	0.113 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Wednesday, November 12, 2025
Washington	LSBP-76(34)	0.076 miles of BRIDGE and APPROACHES.	Upcoming	Tuesday, January 27, 2026

See the below list of projects with a status equal to "Awarded" but no Award Date assigned other than default. ***Potential error in the data.***