

PROJECTS AWARDED TO CONTRACT DURING JANUARY 2026

STATE AID (SAP) PROJECTS AWARDED TO CONTRACT

STATE AID BRIDGE (SABP) PROJECTS AWARDED TO CONTRACT

LSBP PROJECTS AWARDED TO CONTRACT

LSRP PROJECTS AWARDED TO CONTRACT

COUNTY FORCE PROJECTS AWARDED TO CONTRACT

OTHER AND FEDERAL PROJECTS AWARDED TO CONTRACT

See below list of "***Tenatively Awarded***" projects. The final documents have not been processed at OSARC and the status of "Award" is subject to change.

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
Amite	SABP-03(01)	0.094 miles of BRIDGE and APPROACHES. Tenatively let to Beacon Construction, LLC.	Awarded Tentatively	Monday, January 26, 2026	\$891,885.97 (\$936,500.00)
Bolivar	LSBP-06(26)	0.134 miles of BOX BRIDGE and APPROACHES. Tenatively let to Timbo's	Awarded Tentatively	Tuesday, November 25, 2025	\$659,881.93 (\$0.00)

County	Project No	Project Description	Bid Letting Status	Bid Date	Contract Amount
		Construction Inc (Timbo's Plumbing).			
Bolivar	SAP-06(2)M	13.22 miles of RESEAL. Tentatively let to Double S Inc.	Awarded Tentatively	Friday, October 31, 2025	\$879,340.80 (\$923,300.00)
Newton	SAP-51(75)	0.102 miles of BOX BRIDGE and APPROACHES. Tentatively let to Cook & Son, LLC.	Awarded Tentatively	Friday, January 30, 2026	\$629,344.24 (\$660,800.00)
Noxubee	SAP-52(16)S	9.779 miles of RESEAL. Tentatively let to Southern Paving, LLC.	Awarded Tentatively	Friday, December 19, 2025	\$923,613.70 (\$969,800.00)
Panola	LSBP-54(33)	0.029 miles of BRIDGE and APPROACHES. Tentatively let to Halls Construction Co., Inc..	Awarded Tentatively	Friday, December 5, 2025	\$399,777.00 (\$419,800.00)
Washington	LSBP-76(34)	0.076 miles of BRIDGE and APPROACHES. Tentatively let to Hemphill Construction Co., Inc..	Awarded Tentatively	Tuesday, January 27, 2026	\$1,327,057.40 (\$1,393,400.00)

See the below list of projects exceptions that the Board Order was received during the date range above. However, the bid date was in the past and "Awarded" this month.

PROJECTS AWARDED TO CONTRACT AND BOARD ORDER RECEIVED THIS MONTH

See the below list of projects exceptions that the Project was awarded after the selected date range above and has been "Awarded".

PROJECTS AWARDED TO CONTRACT with Bid Date in Last Month but Concurred this Month

County	Project No	Project Description	Award Date	Contract Amount	Award Order Received	Concurrence
Covington	SAP-16(15)M	0.308 miles of OVERLAY. Let to T. L. Wallace Construction, Inc..	Monday, December 1, 2025	\$150,957.23 (\$158,500.00)	Tuesday, December 2, 2025	Wednesday, January 14, 2026
Franklin	SABP-19(01)	0.246 miles of BRIDGE and APPROACHES. Let to Alan Coleman, Coleman Construction LLC.	Monday, December 1, 2025	\$1,087,018.20 (\$1,141,400.00)	Wednesday, December 3, 2025	Tuesday, January 13, 2026
Jackson	LSBP-30(18)	0.26 miles of BRIDGE and APPROACHES. Let to Main Civil & Underground, LLC.	Monday, December 1, 2025	\$1,358,518.25 (\$1,426,400.00)	Thursday, December 4, 2025	Thursday, January 22, 2026
Jefferson Davis	SAP-33(25)M	0.261 miles of MAINTENANCE (OTHER THAN	Monday, December 15, 2025	\$130,935.22 (\$137,500.00)	Thursday, December 18, 2025	Tuesday, January 20, 2026

County	Project No	Project Description	Award Date	Contract Amount	Award Order Received	Concurrence
		BRIDGE). Let to Southern Paving, LLC.				
Lauderdale	SAP-38(13)S	23.5 miles of OTHER. Let to Chris Albritton Construction .	Monday, December 15, 2025	\$3,217,708.76 (\$3,378,600.00)	Wednesday, December 17, 2025	Wednesday, January 14, 2026
Pearl River	SABP-55(01)	0.094 miles of BRIDGE REPAIR. Let to John C Lee Enterprises Limited LLC.	Wednesday, December 17, 2025	\$454,975.00 (\$477,700.00)	Thursday, December 18, 2025	Wednesday, January 14, 2026
Walthall	SAP-74(64)	0.113 miles of BRIDGE and APPROACHE S. Let to Beacon Construction , LLC.	Wednesday, November 19, 2025	\$986,636.89 (\$1,036,000.00)	Wednesday, December 17, 2025	Thursday, January 8, 2026

See the below list of projects exceptions that the Project was "concurrent" after the selected date range above and has been "Awarded" prior to this months report.

PROJECTS AWARDED TO CONTRACT after SELECTED DATES

See the below list of projects that had a Bid Date set that are currently NOT "Awarded", Under Advisement, Bids Rejected, Canceled, Upcoming Projects, or in another status:

NOT AWARDED, TENTATIVELY AWARDED, or REJECTED BIDS or CANCELED or UPCOMING PROJECTS with a Bid Date after 1/1/2024

County	Project No	Project Description	Bid Letting Status	Bid Date
Alcorn	SAP-02(22)S	5.504 miles of RESEAL.	Upcoming	Monday, March 2, 2026
Amite	SABP-03(01)	0.094 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Monday, January 26, 2026
Attala	LSBP-04(24)	0.095 miles of BRIDGE and APPROACHES.	Upcoming	Tuesday, February 17, 2026
Attala	LSBP-04(27)	0.2 miles of BRIDGE and APPROACHES.	Upcoming	Tuesday, February 17, 2026
Bolivar	LSBP-06(26)	0.134 miles of BOX BRIDGE and APPROACHES.	Awarded Tentatively	Tuesday, November 25, 2025
Bolivar	SAP-06(2)M	13.22 miles of RESEAL.	Awarded Tentatively	Friday, October 31, 2025
Covington	SAP-16(25)S	1.76 miles of RESEAL.	Upcoming	Monday, March 2, 2026
Grenada	SAP-22(8)M	3.21 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Wednesday, March 11, 2026
Harrison	LSBP-24(20)	0.028 miles of BRIDGE and APPROACHES.	Upcoming	Wednesday, March 18, 2026

County	Project No	Project Description	Bid Letting Status	Bid Date
Holmes	SAP-26(21)S	33.58 miles of OTHER.	Insufficient Funds	Thursday, October 2, 2025
Itawamba	SAP-29(14)M	2.003 miles of OVERLAY.	Upcoming	Tuesday, February 17, 2026
Itawamba	SAP-29(21)S	17.6 miles of RESEAL.	Upcoming	Tuesday, February 17, 2026
Jefferson Davis	SAP-33(23)M	0.082 miles of MAINTENANCE (OTHER THAN BRIDGE).	Upcoming	Tuesday, March 10, 2026
Lowndes	SABP-44(01)	0.02 miles of BRIDGE REPAIR.	Upcoming	Thursday, February 19, 2026
Newton	SAP-51(75)	0.102 miles of BOX BRIDGE and APPROACHES.	Awarded Tentatively	Friday, January 30, 2026
Noxubee	SAP-52(16)S	9.779 miles of RESEAL.	Awarded Tentatively	Friday, December 19, 2025
Panola	LSBP-54(33)	0.029 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Friday, December 5, 2025
Smith	SAP-65(19)S	29.281 miles of RESEAL.	Upcoming	Friday, February 20, 2026
Stone	SAP-66(12)M	9.61 miles of MAINTENANCE (OTHER THAN BRIDGE).	Bid Rejected	Friday, September 20, 2024
Washington	LSBP-76(34)	0.076 miles of BRIDGE and APPROACHES.	Awarded Tentatively	Tuesday, January 27, 2026
Wayne	SAP-77(28)S	16.08 miles of RESEAL.	Upcoming	Friday, February 13, 2026

See the below list of projects with a status equal to "Awarded" but no Award Date assigned other than default. ***Potential error in the data.***