

PROJECTS AWARDED TO CONTRACT DURING APRIL 2026

STATE AID (SAP) PROJECTS AWARDED TO CONTRACT

STATE AID BRIDGE (SABP) PROJECTS AWARDED TO CONTRACT

LSBP PROJECTS AWARDED TO CONTRACT

| County | Project No | Project Description | Award Date | Contract Amount | Concurrence |
|---------------|-------------------|--|-----------------------|--------------------------------|---------------------|
| Harrison | LSBP-24(20) | 0.028 miles of BRIDGE and APPROACHES. Let to Beacon Construction, LLC. | Monday, April 6, 2026 | \$539,033.25 (\$566,000.00) | Friday, May 1, 2026 |

LSRP PROJECTS AWARDED TO CONTRACT

COUNTY FORCE PROJECTS AWARDED TO CONTRACT

OTHER AND FEDERAL PROJECTS AWARDED TO CONTRACT

TENTATIVELY AWARDED PROJECTS

See below list of "***Tentatively Awarded***" projects. The final documents have not been processed at OSARC and the status of "Award" is subject to change.

| County | Project No | Project Description | Bid Letting Status | Bid Date | Contract Amount |
|---------|-------------|---|---------------------|--------------------------|------------------------------------|
| Bolivar | LSBP-06(25) | 0.02 miles of BRIDGE REPLACEMENT. Tentatively let to Tru-Mac, LLC. | Awarded Tentatively | Wednesday, April 1, 2026 | \$308,461.90 (\$323,900.00) |
| Copiah | SAP-15(12)M | 12.828 miles of MAINTENANCE (OTHER THAN BRIDGE). Tentatively let to APAC-MISSISSIPPI INC. | Awarded Tentatively | Friday, April 10, 2026 | \$2,630,580.75 (\$2,762,100.00) |
| George | SAP-20(12)M | 4.794 miles of OVERLAY. Tentatively let to Chris Albritton Construction. | Awarded Tentatively | Tuesday, April 7, 2026 | \$964,629.72 (\$1,012,900.00) |
| George | SAP-20(13)M | 2.135 miles of OVERLAY. Tentatively let to Warren Paving, Inc.. | Awarded Tentatively | Tuesday, April 7, 2026 | \$652,105.15 (\$684,700.00) |
| George | SAP-20(16)S | 3.913 miles of RESEAL. Tentatively let to Vance Brothers, LLC. | Awarded Tentatively | Tuesday, April 7, 2026 | \$710,241.15 (\$745,800.00) |

| County | Project No | Project Description | Bid Letting Status | Bid Date | Contract Amount |
|-----------------|-------------|--|---------------------|--------------------------|------------------------------------|
| Itawamba | SAP-29(21)S | 17.6 miles of RESEAL. Tentatively let to Pavement Restorations Inc. | Awarded Tentatively | Monday, March 30, 2026 | \$1,257,274.49 (\$1,320,100.00) |
| Jefferson Davis | LSBP-33(23) | 0.023 miles of BOX BRIDGE and APPROACHES. Tentatively let to Alan Coleman, Coleman Construction LLC. | Awarded Tentatively | Thursday, April 16, 2026 | \$451,190.50 (\$473,800.00) |
| Madison | SAP-45(20)S | 3.056 miles of RESEAL. Tentatively let to T. L. Wallace Construction, Inc. | Awarded Tentatively | Tuesday, April 7, 2026 | \$587,974.83 (\$617,400.00) |

PROJECTS AWARDED TO CONTRACT AND BOARD ORDER RECEIVED THIS MONTH

See the below list of projects exceptions that the Board Order was received during the date range above. However, the bid date was in the past and the actually award date was in a previous month and not within the range selected.

| County | Project No | Project Description | Award Date | Contract Amount | Award Order Received | Concurrence |
|----------|-------------|--|-----------------------|--------------------------------|--------------------------|---------------------|
| Harrison | LSBP-24(20) | 0.028 miles of BRIDGE and APPROACHES. Let to Beacon Construction, LLC. | Monday, April 6, 2026 | \$539,033.25 (\$566,000.00) | Wednesday, April 8, 2026 | Friday, May 1, 2026 |

| County | Project No | Project Description | Award Date | Contract Amount | Award Order Received | Concurrence |
|------------|-------------|---|--------------------------|--------------------------------|------------------------|---------------------------|
| Washington | LSBP-76(33) | 0.1 miles of BRIDGE and APPROACHES. Let to Cook & Son, LLC. | Thursday, March 26, 2026 | \$675,066.43 (\$708,800.00) | Tuesday, April 7, 2026 | Wednesday, April 15, 2026 |

PROJECTS AWARDED TO CONTRACT with Bid Date in Last Month but Concurred this Month

See the below list of projects exceptions that the Project had a bid date and awarded date in a previous month but was not concurred until the selected date range. This report is similar to the board order being received but the board order was received in a previous month but concurrence did not occur until the selected date range.

| County | Project No | Project Description | Award Date | Contract Amount | Award Order Received | Concurrence |
|--------|-------------|--|----------------------------|----------------------------------|-------------------------|------------------------|
| Alcorn | SAP-02(22)S | 5.504 miles of RESEAL. Let to Vance Brothers, LLC. | Monday, March 2, 2026 | \$370,409.20 (\$388,900.00) | Tuesday, March 3, 2026 | Monday, April 13, 2026 |
| Alcorn | SAP-02(20)M | 4.572 miles of OVERLAY. Let to W. G. Construction Co., Inc. | Monday, March 16, 2026 | \$992,508.20 (\$1,042,100.00) | Tuesday, March 24, 2026 | Monday, April 6, 2026 |
| Attala | LSBP-04(27) | 0.2 miles of Bridge and App. Let to Joe Mcgee Const. Co., Inc. | Tuesday, February 17, 2026 | \$743,723.31 (\$780,900.00) | Tuesday, March 3, 2026 | Tuesday, April 7, 2026 |

| County | Project No | Project Description | Award Date | Contract Amount | Award Order Received | Concurrence |
|-----------------|-------------|--|-----------------------------|--------------------------------|-----------------------------|---------------------------|
| Bolivar | SAP-06(2)M | 13.22 miles of RESEAL. Let to Double S Inc. | Tuesday, January 20, 2026 | \$879,340.80 (\$923,300.00) | Thursday, February 5, 2026 | Monday, April 6, 2026 |
| Grenada | SAP-22(8)M | 3.21 miles of MAINTENANCE (OTHER THAN BRIDGE). Let to Double S Inc. | Wednesday March 11, 2026 | \$564,723.15 (\$593,000.00) | Thursday, March 26, 2026 | Wednesday, April 15, 2026 |
| Itawamba | SAP-29(14)M | 2.003 miles of OVERLAY. Let to Falcon Contracting Co., Inc. | Tuesday, February 17, 2026 | \$524,857.80 (\$551,100.00) | Wednesday February 18, 2026 | Wednesday, April 1, 2026 |
| Jefferson Davis | SAP-33(23)M | 0.082 miles of MAINTENANCE (OTHER THAN BRIDGE). Let to Champion Contractors LLC. | Tuesday, March 10, 2026 | \$530,721.72 (\$557,300.00) | Monday, March 16, 2026 | Thursday, April 16, 2026 |
| Lowndes | SABP-44(01) | 0.02 miles of BRIDGE REPAIR. Let to Phillips Contracting Co., Inc. | Thursday, February 19, 2026 | \$437,050.32 (\$458,900.00) | Tuesday, March 17, 2026 | Wednesday, April 1, 2026 |

| County | Project No | Project Description | Award Date | Contract Amount | Award Order Received | Concurrence |
|------------|-------------|---|--------------------------|------------------------------------|------------------------|---------------------------|
| Washington | LSBP-76(33) | 0.1 miles of BRIDGE and APPROACHES. Let to Cook & Son, LLC. | Thursday, March 26, 2026 | \$675,066.43 (\$708,800.00) | Tuesday, April 7, 2026 | Wednesday, April 15, 2026 |
| Wayne | SAP-77(28)S | 16.08 miles of RESEAL. Let to RJM McQueen Contracting, Inc. | Monday, March 2, 2026 | \$1,430,811.69 (\$1,502,400.00) | Tuesday, March 3, 2026 | Wednesday, April 1, 2026 |

PROJECTS AWARDED TO CONTRACT after SELECTED DATES

See the below list of projects exceptions that the Project was "concurrent" after the selected date range above and has been "Awarded".

NOT AWARDED, TENTATIVELY AWARDED, or REJECTED BIDS or CANCELED or UPCOMING PROJECTS with a Bid Date after 1/1/2024

See the below list of projects that had a Bid Date set that are currently NOT "Awarded", Under Advisement, Bids Rejected, Canceled, Upcoming Projects, or in another status:

| County | Project No | Project Description | Bid Letting Status | Bid Date |
|---------------|-------------------|--|---------------------------|--------------------------|
| Attala | SAP-04(9)M | 3.435 miles of MAINTENANCE (OTHER THAN BRIDGE). | Under Advisement | Friday, April 24, 2026 |
| Bolivar | LSBP-06(25) | 0.02 miles of BRIDGE REPLACEMENT. | Awarded Tentatively | Wednesday, April 1, 2026 |
| Calhoun | SABP-07(01) | 0.083 miles of BOX BRIDGE and APPROACHES. | Upcoming | Monday, May 4, 2026 |
| Chickasaw | SABP-09(01) | 0.04 miles of BRIDGE and APPROACHES. | Upcoming | Monday, May 4, 2026 |
| Chickasaw | SAP-09(21)S | 9.43 miles of RESEAL. | Upcoming | Monday, May 4, 2026 |
| Copiah | LSBP-15(21) | 0.147 miles of BRIDGE and APPROACHES. | Upcoming | Friday, May 8, 2026 |
| Copiah | SAP-15(12)M | 12.828 miles of MAINTENANCE (OTHER THAN BRIDGE). | Awarded Tentatively | Friday, April 10, 2026 |
| Franklin | SAP-19(75) | 0.17 miles of GRADE DRAIN BASE and SURFACING. | Upcoming | Tuesday, May 12, 2026 |
| George | SAP-20(12)M | 4.794 miles of OVERLAY. | Awarded Tentatively | Tuesday, April 7, 2026 |
| George | SAP-20(13)M | 2.135 miles of OVERLAY. | Awarded Tentatively | Tuesday, April 7, 2026 |
| George | SAP-20(16)S | 3.913 miles of RESEAL. | Awarded Tentatively | Tuesday, April 7, 2026 |

| County | Project No | Project Description | Bid Letting Status | Bid Date |
|-----------------|-------------------|--|---------------------------|---------------------------|
| Hinds | LSBP-25(57) | 0.047 miles of BOX CULVERT and APPROACHES. | Under Advisement | Wednesday, April 15, 2026 |
| Hinds | LSBP-25(60) | 0.063 miles of BRIDGE and APPROACHES. | Under Advisement | Wednesday, April 15, 2026 |
| Holmes | SAP-26(21)S | 25.857 miles of RESEAL. | Insufficient Funds | Thursday, October 2, 2025 |
| Holmes | SAP-26(21)S | 25.857 miles of RESEAL. | Upcoming | Wednesday, May 13, 2026 |
| Itawamba | SABP-29(01) | 0.056 miles of BOX CULVERT and APPROACHES. | Upcoming | Monday, May 18, 2026 |
| Itawamba | SAP-29(21)S | 17.6 miles of RESEAL. | Awarded Tentatively | Monday, March 30, 2026 |
| Jefferson Davis | LSBP-33(25) | 0.189 miles of BRIDGE and APPROACHES. | Upcoming | Monday, May 18, 2026 |
| Jefferson Davis | SAP-33(26)M | 8.308 miles of MAINTENANCE (OTHER THAN BRIDGE). | Insufficient Funds | Thursday, March 26, 2026 |
| Jefferson Davis | LSBP-33(23) | 0.023 miles of BOX BRIDGE and APPROACHES. | Awarded Tentatively | Thursday, April 16, 2026 |
| Lincoln | SAP-43(17)M | 27.157 miles of MAINTENANCE (OTHER THAN BRIDGE). | Upcoming | Monday, May 11, 2026 |
| Madison | SAP-45(20)S | 3.056 miles of RESEAL. | Awarded Tentatively | Tuesday, April 7, 2026 |

| County | Project No | Project Description | Bid Letting Status | Bid Date |
|---------------|-------------------|--|---------------------------|----------------------------|
| Marion | LSBP-46(20) | 0.085 miles of BRIDGE and APPROACHES. | Upcoming | Wednesday, May 20, 2026 |
| Oktibbeha | LSBP-53(19) | 0.083 miles of BRIDGE and APPROACHES. | Upcoming | Thursday, May 14, 2026 |
| Pearl River | LSBP-55(39) | 0.064 miles of BRIDGE and APPROACHES. | Upcoming | Tuesday, June 23, 2026 |
| Quitman | SABP-60(01) | 0.113 miles of BRIDGE and APPROACHES. | Under Advisement | Monday, April 20, 2026 |
| Rankin | LSBP-61(7) | 0.057 miles of BRIDGE and APPROACHES. | Upcoming | Friday, May 8, 2026 |
| Rankin | SAP-61(20)M | 19.217 miles of MAINTENANCE (OTHER THAN BRIDGE). | Bid Rejected | Friday, April 10, 2026 |
| Smith | EFL-0330(14)B | 0.065 miles of BOX BRIDGE and APPROACHES. | Upcoming | Friday, May 29, 2026 |
| Stone | SAP-66(12)M | 9.61 miles of MAINTENANCE (OTHER THAN BRIDGE). | Bid Rejected | Friday, September 20, 2024 |
| Walthall | SAP-74(23)M | 37.491 miles of MAINTENANCE (OTHER THAN BRIDGE). | Upcoming | Wednesday, May 27, 2026 |
| Warren | SAP-75(32)M | 1.552 miles of OVERLAY. | Upcoming | Wednesday, May 6, 2026 |
| Wilkinson | SAP-79(12)M | 7.4 miles of OVERLAY. | Upcoming | Wednesday, May 13, 2026 |

See the below list of projects with a status equal to "Awarded" but no Award Date assigned other than default. ***Potential error in the data.***